

Wes Moore, Governor · Aruna Miller, Lt. Governor · Atif Chaudhry, Secretary

Intergovernmental Cooperative Purchasing Agreements Procurement Officer's Determination COMAR 21.05.09.04

То:	Mike Haifley, Acting Chief Procurement Officer	
From:	Michael Cavanaugh, Procurement Officer	
Contract Number:	02-123	
Description:	HVAC Equipment, Installation, Service, Building Control Systems &	
	Related Products and Services	
Date:	October 17, 2023	

Per COMAR 21.05.09.02, as a Primary Procurement Unit, the Department of General Services (DGS) Office of State Procurement (OSP) may initially sponsor or participate in, renew, modify, or administer an Intergovernmental Cooperative Purchasing Agreement (ICPA) on its own behalf or on behalf of another agency when a determination is made under Md. Code Ann., State Fin. & Proc. (SFP) §13-110 and COMAR 21.05.09.04.

DGS is requesting to enter an ICPA to procure the construction services required by project no. BA-511-232-002 titled Repair Chiller at 1st Floor Mechanical Room, Annapolis Government House Building. This work is needed to repair the existing non-functional chiller unit, which serves as a secondary cooling method for the Government House. The intended purpose is to repair the chiller unit to make it fully functional, so it can provide cooling to the building and its occupants.

It has been determined that it would be in the best interest of the State to procure this service through cooperative purchasing under OMNIA Partners, Public Sector (OMNIA) contract number 02-123. It was initially sponsored, solicited, and awarded by Region 14 Education Service Center, Texas. The contract was awarded to Carrier Corporation (Carrier) on December 13, 2021 and the initial term expires on December 31, 2024.

DGS seeks to enter into an agreement with Carrier in the amount of \$85,979.05 with a term of 180 calendar days. Carrier will provide all parts, labor, equipment, tools, materials, supplies, insurance, and licenses necessary to repair the building's backup air conditioning chiller unit. Carrier price quote #00777792 is a part of this contract.

This OMNIA Contract is available to State agencies nationwide, institutions of higher education, cities, and counties. It has been awarded by a public competitive procurement process compliant with Maryland State statutes. By utilizing an ICPA, DGS will reduce the time between a new solicitation and the delivery of a completed project. The project delivery method is design-build. Carrier is responsible for the design and construction of this project, which saves both time and cost. Additionally, the existing chiller located at Government House is Carrier and, as such, cost savings would be recognized by contracting directly with Carrier. Therefore, the procurement



officer has determined it is in the best interest of the State to participate in this ICPA and is not intended as a means to evade the purposes set forth in COMAR 21.01.01.03.

Determination	10/17/2023	
	Procurement Officer	Date
Deviewed by	Academ House	10/17/2022
Reviewed by:	Colleen Haynes Supervisor/Associate Director	<u>10/17/2023</u> Date
Reviewed by:	Gasin Mohammed	Oct 20, 2023
	Director	Date
Reviewed by:	Map // Mike Ha ⁽⁾ ey (Oct 26, 2023 14:41 EDT)	
J	Acting Chief Procurement Officer	Date
Approved by:	atil and	
	Secretary	Date

ICPA - POD (1)

Final Audit Report

2023-10-20

Created:	2023-10-20
Ву:	colleen haynes (colleen.haynes@maryland.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAA5eLd3mmdo36QhwWZb4tR42UDPbe1uQg2

"ICPA - POD (1)" History

- Document created by colleen haynes (colleen.haynes@maryland.gov) 2023-10-20 - 6:29:11 PM GMT- IP address: 167.102.225.96
- Document emailed to Yasin Mohammed (Yasin.Mohammed@maryland.gov) for signature 2023-10-20 6:29:55 PM GMT
- Email viewed by Yasin Mohammed (Yasin.Mohammed@maryland.gov) 2023-10-20 - 6:49:04 PM GMT- IP address: 167.102.225.96
- Document e-signed by Yasin Mohammed (Yasin.Mohammed@maryland.gov) Signature Date: 2023-10-20 - 6:49:12 PM GMT - Time Source: server- IP address: 167.102.225.96

Agreement completed. 2023-10-20 - 6:49:12 PM GMT

ICPA - POD - signed 10.26

Final Audit Report

2023-10-26

2023-10-26
Michael Cavanaugh (michael.cavanaugh@maryland.gov)
Signed
CBJCHBCAABAABUWRx27ezMCZaBAkr2-DovS9S4lwlG8Y

"ICPA - POD - signed 10.26" History

- Document created by Michael Cavanaugh (michael.cavanaugh@maryland.gov) 2023-10-26 - 3:09:37 PM GMT- IP address: 167.102.225.96
- Document emailed to Mike Haifley (mike.haifley@maryland.gov) for signature 2023-10-26 3:10:04 PM GMT
- Email viewed by Mike Haifley (mike.haifley@maryland.gov) 2023-10-26 - 4:03:28 PM GMT- IP address: 167.102.225.96
- Document e-signed by Mike Haifley (mike.haifley@maryland.gov) Signature Date: 2023-10-26 - 6:41:09 PM GMT - Time Source: server- IP address: 167.102.225.96

Agreement completed. 2023-10-26 - 6:41:09 PM GMT

ICPA - POD - signed 10.26

Final Audit Report

2023-11-03

Created:	2023-10-30
By:	Michael Cavanaugh (michael.cavanaugh@maryland.gov)
Status:	Signed
Transaction ID:	CBJCHBCAABAAHhkGrhxCN3NorexbNoqCIRvK6osOH82z

"ICPA - POD - signed 10.26" History

- Document created by Michael Cavanaugh (michael.cavanaugh@maryland.gov) 2023-10-30 - 6:45:03 PM GMT- IP address: 167.102.225.96
- Document emailed to Atif Chaudhry (atif.chaudhry@maryland.gov) for signature 2023-10-30 6:45:33 PM GMT
- Email viewed by Atif Chaudhry (atif.chaudhry@maryland.gov) 2023-11-03 - 4:18:48 PM GMT- IP address: 167.102.225.96
- Document e-signed by Atif Chaudhry (atif.chaudhry@maryland.gov) Signature Date: 2023-11-03 - 4:19:28 PM GMT - Time Source: server- IP address: 167.102.225.96

Agreement completed. 2023-11-03 - 4:19:28 PM GMT